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5.0 ENVIRONMENTAL REQUIREMENTS 

The Contractor shall comply with all requirements of all applicable environmental laws, 
Environmental Approvals, and Governmental Approvals issued there under, whether obtained 
by CDOT or the Contractor. The Contractor shall prepare an Environmental Compliance Work 
Plan specifically identifying all of the environmental compliance requirements for the Proposed 
Project and the Contractor’s approach for complying with those requirements. The 
Environmental Compliance Work Plan shall be submitted to CDOT for Acceptance within 60 
Days after NTP 1. 

The Environmental Compliance Work Plan shall include:  

1. All environmental mitigations and elements of the US 6 Bridges Design Build Project 
Reevaluation and Record of Decision. 

2. Description of means and methods to meet all commitments defined in the US 6 Bridges 
Design Build Project Reevaluation and Record of Decision. 

3. Description of the process for tracking environmental commitments throughout the 
duration of the work by the Contractor for all phases of final design and construction. 

The Contractor shall employ and utilize an Environmental Manager on the Proposed Project. 
The Environmental Manager shall lead a field review with CDOT environmental staff to discuss 
environmental issues at least once a month during active construction periods, and shall have 
the authority to stop construction if Work activities violate environmental laws or policies, or 
jeopardize human health and safety.  

The Environmental Manager shall update the Environmental Compliance Work Plan every 
month and document any pertinent discussions that occur during the environmental field 
reviews. The updated Environmental Compliance Work Plan shall be submitted to CDOT 
monthly for review and approval. 

5.1 Environmental Resources Requirements 

5.1.1 Air Quality 

The Contractor shall obtain an Air Pollution Emission Notice (APEN), including a 
Fugitive Dust Control Plan and construction and demolition permit from the Colorado 
Department of Public Health and Environment (CDPHE) Air Pollution Control Division (APCD).  

The Contractor shall have water systems for street cleaning equipment capable of diminishing 
dust during sweeping operations and shall implement additional BMPs consistent with the 
Fugitive Dust Control Plan including but not limited to: 

 use of wind barriers and/or wind screens to minimize the spread of dust where large 
amounts of Material are stored  

 use of a wheel wash station and/or large diameter cobble apron at egress/ingress areas 
to minimize dirt being tracked onto public streets  

 use of water systems for street cleaning equipment capable of diminishing dust during 
sweeping operations on public streets 

 covering of all trucks hauling dirt/sand or other loose Material leaving the Site 

 watering of  or cover excavated materials which remain on site  
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 use of engine pre-heater devices during wintertime construction 

If construction equipment is creating excessive air quality emissions that have a potential to 
affect air quality for operators or persons working/living in the area, equipment shall be taken 
out of operation until fixed or replaced. The Contractor shall also locate stationary emissions 
equipment with consideration of public health and environment, and minimize excessive idling of 
inactive equipment or vehicles.   

5.1.2 Noise 

CDOT performed a preliminary noise analysis with abatement recommendations as part of the 
US 6 Bridges Design Build Project Reevaluation and Record of Decision. The findings of this 
analysis are included in the Noise Technical Report (Appendix J), Parsons Brinckerhoff (2012). 
The noise analysis was completed using the geometry assumptions documented in the US 6 
Bridges Design Build Project Reevaluation and Record of Decision. 

5.1.2.1 Existing Barriers 

A system of existing noise barriers are located on the north and south sides of US 6 from 
Knox Court to Sheridan Boulevard. Existing noise barriers from Knox Court to Sheridan 
Boulevard are generally 8 feet tall and area located along private property lines at 
locations where US 6 is at the same grade as the surrounding community. These barriers 
are to remain in-place and any barriers impacted during construction will be replaced in-
kind. 

5.1.2.2 New Noise Mitigation 

No mitigation measures are recommended as they did not meet CDOT’s updated 2011 Criteria. 
Any final design changes which trigger a Type 1 action as defined by the CDOT Noise Analysis 
and Abatement Guidelines (June 2011) will require a new noise analysis and implementation of 
any required mitigation. 

5.1.2.3 Construction Noise 

The Contractor shall be required to prepare and submit to CDOT for Acceptance, a Noise 
Control Plan that outlines allowable daytime and nighttime uses, projected noise levels, and 
locations and types of noise abatement measures that may be required to meet specific noise 
limits for the associated construction Activities.  

The Contractor shall comply with all applicable City and County of Denver noise ordinances and 
regulations, which require construction between 7am and 9pm, unless the Contractor secures a 
variance from the City and County of Denver. If permits are required, they shall be acquired by 
the contractor prior to the start of any associated construction Activities and the contractor will 
be solely responsible for compliance with the permit requirements.  

The Contractor shall use well maintained equipment with mufflers in good working condition. 
When nighttime construction noise occurs near residential receptors, the Contractor shall use 
noise blankets on equipment, quiet-use generators, and temporary noise walls/screens.  During 
periods of extended or excessively loud nighttime construction noise, the Contractor shall 
provide residents immediately adjacent to construction activities hotel vouchers. 
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5.1.3 Historic and Archaeological Resources/Historic 4(f) Resources 

The impacts to Historic and Non-Historic Section 4(f) Impacts and specific mitigation which have 
been documented and approved by FHWA as part of the US 6 Bridges Design Build Project 
Reevaluation and Record of Decision are included in the Section 4(f) and 6(f) Technical Report 
(Appendix K), Parsons Brinckerhoff (2012).  A portion of historically significant brick-lined sewer 
(the West and Southside Interceptor near the South Platte River Bridge) is impacted by US 6 
improvements and will be removed and replaced.  This sewer segment composes a small 
portion (0.10 percent) of a seven mile stretch of historically significant functioning brick sewer. 
CDOT has recommended and SHPO concurred that the removal of this segment is considered 
an adverse effect. CDOT, FHWA, SHPO, CCD, and Metro Wastewater intend to develop a 
Memorandum of Agreement (MOA) to mitigate this adverse effect. . SHPO concurred that the 
mitigation for this 240 foot impact can be addressed through this separate MOA.   

If the Contractor’s work results in any changes in effects to the sewer or any other historically 
significant resource, including utilities, described in the US 6 Bridges Design Build Project 
Reevaluation and Record of Decision or in changes to the Area of Potential Effect, the 
Contractor shall ensure a historian who meets the Secretary of Interior’s standards document 
those proposed changes and provide CDOT with all necessary information for coordination with 
the State Historic Preservation Officer under Section 106 of the National Historic Preservation 
Act. This shall include any additional easements (temporary or permanent), property 
acquisitions, or utility relocates that weren’t previously cleared as part of the Section 106 
consultation and Technical Report for Cultural Resources. Historic resources shall not be 
impacted until the Section 106 and Section 4(f) consultation process is complete and approved 
by CDOT, FHWA and SHPO. The Contractor shall also be responsible for updating the Section 
4(f) evaluation for FHWA approval for historic properties as necessary. 

 

Table 5-1. Impacts to Historic Section 4(f) Resources 

Historic 4(f) Resource Use by the Proposed Project (acres) 

West and Southside Interceptor (5DV.10635.6) 240 linear feet  

(Source: Section 4(f) and 6(f) Technical Report (Appendix K), Parsons Brinckerhoff 
(2012)) 

5.1.3.1 Construction  

The Contractor shall be responsible for notifying CDOT of any unidentified historic or 
archaeological resources encountered or unearthed during construction.  Upon discovery of any 
historic or archaeological resources, the Contractor shall immediately cease work in the vicinity 
of the discovery, fence off the area, and notify the CDOT archaeologist or cultural resource staff 
by calling the Cultural Resource Program Manager at 303-757-9631.  The Contractor shall not 
resume work in the area until receiving formal notification from CDOT allowing Work to re-
commence.  If historic or archaeological resources are discovered, CDOT will determine the 
resource mitigation requirements that the contractor shall implement. 
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5.1.4 Paleontology 

Denver Formation fossils may be encountered during construction. The Contractor shall provide 
final design plans to the CDOT paleontologist for review to determine the extent of impact to the 
Denver Formation and if monitoring during construction is required. 

5.1.5 Parks and Recreation 

5.1.5.1 Non-Historic Section 4(f) Impacts 

The impacts to Non-Historic Section 4(f) Impacts and specific mitigation which have been 
documented and approved by FHWA as part of the US 6 Bridges Design Build Project 
Reevaluation and Record of Decision are included and described in the Section 4(f) and 6(f) 
Technical Report (Appendix K), Parsons Brinckerhoff (2012) and described in Table 5-2.  

Table 5-2. Impacts to Non-Historic Section 4(f) Resources 

Park or Recreation Resource Use by the Proposed Project (acres) 

Barnum Park South No use / No impact 

Barnum Park North 0.90 

Barnum Park East  1.64 

Frog Hollow Park No use  / No impact 

Milstein Park No use / No impact 

South Platte River Trail  No direct use; temporary occupancy  

(Source: Section 4(f) and 6(f) Technical Report (Appendix K), Parsons Brinckerhoff 
(2012)) 

CDOT and the City and County of Denver Department of Parks and Recreation are preparing 
an Intergovernmental Agreement (IGA) which will acknowledge these 4(f) impacts and provides 
specific mitigations for the 4(f) impacts.  The contractor will be responsible for providing all of 
those mitigations that are required of CDOT.  

If the Contractor’s work results in impacts greater than what is listed to those Section 4(f) 
resources listed in the US 6 Bridges Design Build Project Reevaluation and Record of Decision, 
including temporary impacts occurring only during construction, the contractor shall be required 
to provide CDOT all necessary information for coordination with FHWA including an analysis 
evaluating avoidance alternatives and measures to minimize harm.  If CDOT disagrees with the 
analysis they may ask for a revised analysis.  If CDOT agrees with the analysis, they will 
request FHWA review and approve that there are no feasible and prudent avoidance 
alternatives and confirm that the analysis included all possible planning to minimize harm to 
Section 4(f) properties. If FHWA approves the new impacts to Non-Historic Section 4(f) Impacts 
and any mitigations, CDOT will require the Contractor to provide those mitigations.  

5.1.5.2 Section 6(f) Impacts 

The Land and Water Conservation Fund Act Section 6(f) impacts and specific mitigation are 
included and described in the US 6 Bridges Design Build Project Reevaluation and Record of 
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Decision and Section 4(f) and 6(f) Technical Report (Appendix K), Parsons Brinckerhoff (2012).  
The specific 6(f) resources and the amount of impact to each are described in Table 5-3.   

 

Table 5-3. Impacts to Section 6(f) Resources 

Park or Recreation Resource Conversion of the Proposed Project (acres) 

Barnum Park South 
No conversion; 6(f) resources are located on opposite side of park, 
away from US 6 improvements 

Barnum Park North 0.63 

Frog Hollow Park No conversion 

South Platte River Floodplain Conversion is estimated to be less than 5 acres. 

South Platte River Trail  No conversion 

Milstein Park No conversion 

(Source: Section 4(f) and 6(f) Technical Report (Appendix K), Parsons Brinckerhoff 
(2012)) 

The Proposed Project would result in a permanent conversion of 6(f) resources into a 
transportation facility in Barnum Park North due to the construction of the WB US 6 on-ramp 
from Federal Boulevard and the maintenance road immediately north of the ramp. In addition 
there will be permanent conversion in the South Platte River floodplain, which is a Section 6(f) 
resource. The amount of this conversion is not yet known. This conversion at Barnum Park 
North and the South Platte River floodplain would be offset by providing a new 
bicycle/pedestrian bridge and trail to connect the trails located in Barnum Park North and 
Barnum Park South, and/or the provision of a land to land mitigation from several parcels that 
will be acquired by the project and converted to parkland.  

 

The impacts to Barnum Park North which are based on the design assumptions documented in 
the US 6 Bridges Design Build Project Reevaluation and Record of Decision are known.  The 
impacts to the South Platte River floodplain are not known but are expected to be less than 5 
acres. The contractor shall keep an accurate and detailed record of any changes to projected 
impacts at all 6(f) parks and all impacts to the South Platte River floodplain. These records need 
to include square footage of the impacts and the appraised value of that land. The Contractor 
will be required to furnish these records when requested so that CDOT can provide them to 
CCD, Colorado Parks and Wildlife (CPW) and the National Park Service (NPS) once all impacts 
are known.   

If the Contractor’s work results in impacts greater than what is listed to those Section 6(f) 
resources, the Contractor will be required to provide CDOT all necessary information for 
coordination approval and regulatory clearance with CCD, FHWA, CPW and NPS.  If FHWA 
and NPS approve any new impacts to those Section 6(f) resources and any mitigations, CDOT 
will require the Contractor to implement those mitigations at the Contractors expense. 
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5.1.5.3 Construction 

Mitigation during construction for the temporary use of the South Platte River Trail by the 
Proposed Project would include providing detours, minimizing closure times, and providing 
public notices in advance of any closures. CCD Traffic Engineering Services and CCD Parks 
and Recreation has approved the following Temporary Trail and Pedestrian Detour which the 
contractor shall provide while the South Platte River Trail is closed during the construction of the 
South Platte River Bridge. 

New bike path connection to 7th Avenue, 7th Avenue to Bryant Street, Bryant Street to 
2nd Avenue, 2nd Avenue/Tejon Street to Bayaud to the ramp connection at South Platte 
River Drive.  This detour shall be clearly signed and marked for all path users during all 
closures of the facility.  All variances to this detour, including the route, shall be 
submitted for approval to CCD Traffic Engineering Services and CCD Parks and 
Recreation. 

The following restrictions shall apply to existing trail systems in the vicinity of the Project: 

1. No trail closures shall be allowed from 5:00 a.m. to 8:00 p.m. any day of the week. 
2. Temporary trail detours will be allowed under the following conditions: 

A. PIP requirements shall be identified and appropriate public notifications provided. 
B. The Contractor shall comply with the CDOT Construction Detour Standards for Multi-

Use Trails. 
The contractor shall repair any construction impacts to the trail so that it is replaced in a 
condition as good as or better than it was prior to construction. Vegetation impacted along the 
trail will need to be replaced and the detour route will need to be returned to its original 
condition. The contractor will also be responsible for providing all of those mitigations that are 
required of CDOT in the Intergovernmental Agreement (IGA) between CDOT and the City and 
County of Denver Department of Parks and Recreation. 

5.1.6 Vegetation 

The Contractor shall minimize tree removal and disturbance to vegetation.  In riparian areas 
adjacent to the South Platte River that are subject to Colorado Senate Bill 40 (SB 40) all trees 
equal to or greater than 2 inches diameter at breast height (DBH) that are removed shall be 
replaced with native trees at a 1:1 ratio and shrubs that are removed shall be replaced with 
native shrubs at a 1:1 ratio based on total aerial coverage determined through the SB-40 
Wildlife Certification required in Section 5.4.6.  The Contractor shall follow the SB-40 mitigation 
plan approved by Colorado Parks and Wildlife after submittal of an application for an SB-40 
Wildlife Certification (Section 5.4.6).  In all other areas (non SB-40 areas), the Contractor shall 
comply with CDOT’s tree replacement policy by replacing all trees equal to or greater than 4 
inches DBH with native trees at a 1:1 ratio.  Removal of additional trees and the substitution of 
one tree or shrub species with another must be approved by either the Regional CDOT Biologist 
or Landscape Architect.  See Book 2, Section 17, Landscaping, for additional conditions related 
to vegetation. 

5.1.7  Visual 

The Contractor shall comply with the aesthetic element requirements of Book 2, Section 15; 
Book 2, Section 14, Lighting; and Book 2, Section 17, Landscaping. The Contractor shall also 
apply the aesthetic guidance identified in the Aesthetics and Urban Design Technical Report 
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(Appendix D) Parsons Brinckerhoff (2012).  The Contractor shall submit and Aesthetics and 
Urban Design Application Plan that documents how they will or will not be able implement the 
recommendations in Table 1 of the Aesthetics and Urban Design Technical Report.  The 
contractor shall provide the Aesthetics and Urban Design Application Plan to CDOT for 
Acceptance.   
 
Staging areas that are to remain in place longer than 90 days shall be fenced and screened.  

Temporary construction lighting shall be shielded and directed at work areas to minimize glare 
and ambient light conditions in nearby areas.  

5.1.8  Wildlife 

5.1.8.1 Fish, Reptiles and Amphibians 

Potential habitat for two Colorado Species of Special Concern - the common garter snake 
(Thanmophis sirtalis) and northern leopard frog (Rana pipiens) - was identified within the 
Proposed Project Area. Where practicable, the Contractor shall minimize vegetation disturbance 
and removal within the vicinity of the Platte River Bridge. 

To avoid impacts to spawning fish and their beds construction of the South Platte River Bridge 
and the construction of any in-stream diversion structures shall be conducted during non-
breeding season (August-March) or as otherwise specified in the SB-40 Wildlife Certification.   

5.1.8.2 Migratory Bird Treaty Act 

The Contractor shall comply with the Migratory Bird Treaty Act (MBTA) at all times. The 
Contractor shall schedule clearing and grubbing operations and Work on Structures to avoid 
taking (pursue, hunt, take, capture or kill; attempt to take, capture, kill or possess) migratory 
birds protected by the MBTA. The Contractor shall retain a qualified wildlife biologist with a 
minimum of three years experience conducting migratory bird surveys to implement the 
requirements of the MBTA. The Contractor shall submit documentation of the biologist's 
education and experience to CDOT for Acceptance prior to work.   A biologist with less 
experience may be used by the Contractor subject to the Acceptance of CDOT based on review 
of the biologist's qualifications.  

The Contractor shall be responsible for ensuring that migratory bird nests on bridges, including 
but not limited to cliff swallow nests on both the South Platte River Bridge and the eastbound 
US 6 exit ramp at I-25, should be removed before April 1 or after August 31 to avoid causing a 
take. Additional migratory bird nest surveys shall be conducted by the Contractor to identify and 
prevent the construction of new bird nests between April 1 and August 31 consistent with the 
Section 240 Project Special Provision for the Protection of Migratory Birds, found in Book 2, 
Section 5.6, below. 

5.1.9  Recognized Hazardous Materials  

Recognized hazardous materials (RHM) are defined as the presence or suspected presence of 
hazardous substances which may require management and/or disposal. Hazardous substances 
may exist on the surface or subsurface, in groundwater or surface water, or on Structures to be 
demolished or modified as part of the Work; and may be mixed with soil, water, building 
matrices, and/or other waste materials. 
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Based on the Hazardous Materials Technical Report (Appendix H). Parsons Brinckerhoff 
(2012), there is a potential to encounter contaminated soil and groundwater throughout the 
Project Area and will be addressed as described below.  

Based on the 2012 design and analysis, six properties with potential or recognized 
environmental conditions will be partially or completely acquired for the Project. In the 
Hazardous Materials Technical Report (Appendix H). Parsons Brinckerhoff (2012), there are 
descriptions of the six properties that CDOT is planning to acquire, their hazardous material 
concerns, and the investigations that CDOT recommends prior to construction.  Prior to ROW 
acquisition, CDOT will conduct the following additional investigations.  

 Given the results of the July 2012 subsurface investigation, CDOT is conducting a 
Phase II investigation at 642 Federal Blvd. (Legend # 3 –Colorado Department of 
Transportation/Austria Motors) to further determine the extent/level of soil and 
groundwater contamination at the site.   Depending on the results of that 
investigation, CDOT will either require additional investigation at 620 Federal Blvd 
(Legend No. 2 – U.S. Motels Federal, LLC) or reduce that sites risk ranking. 

 The only other ROW site with a High risk ranking is 450 Federal Blvd (Legend # 16 – 
Charles S. Yamaguchi and Chiseka Yamaguchi/ Sound on Wheels).  A 10 foot by 
200 foot sliver of the site is needed as a temporary easement and therefore no 
additional investigation is required.  

 The other three sites with some ROW acquisition have Medium or Low risk rankings 
so no additional investigation is required.   

In addition to the proposed ROW acquisitions, thirteen sites with known or suspected soil and 
groundwater contamination are within the Project study area.  CDOT is recommending but not 
requiring that the Contractor conduct ISA’s and if necessary additional investigations to 
determine the potential presence of soil/groundwater contamination at these sites, potentially 
impacting areas within the Project footprint.  This CDOT recommendation applies to site 
numbers 26-33 as described in Hazardous Materials Technical Report Table 4.  

Given the results of the 2005 MESA, 2011 ISA, and 2012 hazardous materials analysis, CDOT 
is also conducting a Phase II investigation at the area under/around the BNSF Bridge and the 
area around the location of the Tunnel/I-25 Bridge to further determine if soil/groundwater 
contamination is present in these areas.   

Additionally, given the results of the July 2012 subsurface investigation indicating that RCRA 
metals are likely present in soil and groundwater throughout the Project area, acquisition of 
properties with known/suspected contaminated soil and groundwater, and documented 
presence of lead based paint on two of the bridge structures, a Materials Management Plan 
(MMP) and a Health and Safety Plan (HASP), as required by Section 250.03 of the CDOT 
Standard Specifications for Road and Bridge Construction (CDOT, 1999) will be used 
throughout the project area.  Prior to demolition of any structures or removal of utility lines, 
materials abatement will be conducted, as necessary, according to Section 250, Environmental, 
Health, and Safety Management, of the CDOT Standard Specifications for Road and Bridge 
Construction (CDOT, 1999) and relevant Occupational Safety and Health Administration 
(OSHA) and other regulatory requirements.  

The Contractor shall develop a Materials Management Plan (MMP), Health and Safety Plan 
(HASP), and Spill Prevention Control and Countermeasures (SPCC) Plan to be submitted for 
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review by CDOT within 21 Days prior to NTP2. The Contractor shall comply with all provisions 
set forth within the reviewed MMP, HASP, and SPCC. 

The Contractor shall schedule a review meeting with CDOT prior to submittal of the MMP and 
HASP to discuss the MMP and HASP. The Contractor’s Environmental Manager and the 
Contractor’s Safety Manager shall be present at the meeting. The Contractor shall incorporate 
modifications into the submitted MMP, HASP, and SPCC agreed to during this meeting. 

The Contractor shall maintain documentation of all activities related to the MMP and the HASP 
during construction and shall make all such documentation available to CDOT upon request. 
The Contractor shall maintain records consistent with the requirements of the Contract. 

The Contractor shall comply with all applicable requirements, including, but not limited to, all 
federal, state, and local laws and regulations and the Standard Specifications for Road and 
Bridge Construction, Section 250, Environmental, Health and Safety Management for the 
management and disposal of the RHMs. 

The Contractor shall coordinate all Work with CDOT and shall not discuss or negotiate with any 
regulatory agencies or third parties on behalf of CDOT. The Contractor shall notify CDOT within 
24 hours if contacted by any regulatory agencies or third parties concerning RHMs associated 
or potentially associated with the Contract requirements.  

The Contractor shall maintain documentation of all pertinent certifications of all Subcontractors 
and shall be available upon request by CDOT.  

5.1.9.1 Materials Management Plan 

The MMP shall identify potential RHMs, their locations, the extent of impact, proposed 
Remediation Work, waste management procedures, avoidance measures, investigation 
measures, and a contingency plan for addressing unforeseen conditions. The plan shall identify 
the Contractor’s representative responsible for environmental compliance (Environmental 
Manager), the proposed design and construction staff, and the approach to implementing the 
MMP. In addition to meeting the requirements of Section 250 of the Standard Specifications, the 
MMP shall include the following provision: 

1. The Contractor shall manage all RHMs, including soils, groundwater, surface water, and 
other contaminated substances to prevent exposure to Proposed Project personnel and 
the public, and to prevent any contamination of non-contaminated areas. The Contractor 
shall classify such wastes according to one of the following categories: 

A. Hazardous waste as defined under the Resource Conservation and Recovery Act 
(RCRA) requiring off-Site disposal and/or treatment 

B. Contaminated soils requiring off-Site disposal 

C. Soils to be stockpiled for further characterization 

D. Soils with concentrations of waste constituents below regulatory concern that can be 
reused without restriction 

E. Wastewater requiring off-Site disposal and/or treatment 

F. Impacted water to be held for further characterization 
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G. Asbestos containing material (ACM) discovered during construction or demolition 

H. Lead-based paint associated with Structures, signage, light posts, etc. 

I. Waste material to be contained for further characterization 

A scope of work shall be submitted to CDOT for Approval prior to commencing any Remediation 
Work Activities. The Contractor shall utilize the most cost-effective approach in the performance 
of any remedial action deemed necessary. Remediation Work shall not include sampling, 
characterization, stockpiling, or disposal of Materials that are determined not to require off-Site 
disposal and/or treatment. 

The Contractor shall not allow Hazardous Substances to be spilled or tracked off Site at any 
time during the Work. 

The Contractor shall be responsible for locating storage facilities and disposal sites for RHMs 
that are to be removed from the Work Site. 

The Contractor shall maintain documentation of completed waste profiles, manifest forms, and 
bill-of-lading forms for proper transportation and disposal of Materials off-Site. This information 
shall be available at all times for review by CDOT. The Contractor shall be held responsible for 
ensuring that all requirements of the transporter and the receiving disposal facility and the 
federal, state, and local statutes, rules, regulations, and ordinances are complied with and are 
properly documented. 

The Contractor shall submit RHM reports to CDOT monthly on all Activities associated with the 
Contract. The Contractor shall coordinate with CDOT to determine the format of the report prior 
to the construction phase. 

The Contractor shall develop a Sampling Analysis Plan (SAP) to identify and characterize 
potential RHMs that may be encountered during the Work. The SAP shall also provide for 
monitoring/screening during construction Activities to provide safety controls in areas previously 
not identified. In addition to complying with Section 250 of the Standard Specifications, the SAP 
shall include: 

1. Data quality objectives 

2. Sample collection procedures (field screening, borehole drilling/abatement, monitoring 
well construction, soil, groundwater, and decontamination) 

3. Quality control 

4. Field equipment calibration procedures/frequency 

5. Quality assurance objectives (data) 

6. Provisions for corrective action, if needed 

5.1.9.2 Health and Safety Plan (HASP) 

The Contractor shall distribute the HASP to all employees that could be potentially exposed to 
RHMs. The HASP shall be displayed or made available on-site at all times. The Contractor shall 
develop and maintain on-Site all industrial hygiene information, including “right-to-know” 
information. In addition to meeting the requirements of Section 250 of the Standard 
Specifications, the HASP shall include the following provision: 
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The Contractor shall maintain documentation and provide information to CDOT, as 
requested, regarding potential or actual exposure to the public. The Contractor shall 
maintain records of all related incidents and notify CDOT and appropriate State 
authorities immediately. 

5.1.9.3 Spill Prevention Control and Countermeasures (SPCC) Plan  

The Contractor shall prepare a SPCC Plan. The Contractor shall perform inspections per the 
Colorado Discharge Permit System – Stormwater Construction Permit (CDPS-SCP) to assure 
the construction best management practices (BMPs) are adequate for the Site conditions of the 
Proposed Project and are in good working condition. The Contractor shall prevent the discharge 
of any sediment or pollutants into any storm drains or receiving waters during the life of the 
CDPS-SCP.  

5.2 NEPA Reevaluation 

If the Contractor proposes or creates the need for any environmentally significant project 
change as defined by each resource’s policies, procedures, guidelines or regulatory 
requirements (including the election to include any Additional Requested Elements (ARE) which 
are listed in Book 2 Section 1) that results in a potential change to the environmental impact, the 
Contractor shall be responsible for documenting that change consistent with the requirements 
and conditions of CDOT Reevaluation Form (#1399). The Reevaluation Form (#1399) shall be 
submitted to CDOT for Approval if revisions to the Basic Configuration, previous clearances, 
and current environmental commitments or any other Work that was not approved as a part of 
the US 6 Bridges Design Build Project Reevaluation and Record of Decision. FHWA review of 
Reevaluation Form (#1399) is required and typically requires at least four weeks.  The FHWA 
review and approval must occur before the Work proposed in the Reevaluation Form #1399 can 
be performed.  In addition the Contractor will be responsible for additional environmental 
documentation, permits, and mitigation resulting from impacts associated with any project 
change. 

5.3 Environmental Commitments and Mitigation 

The Contractor will be responsible for implementing required mitigation measures to minimize 
environmental harm from the Proposed Project.  The Contractor will minimize both 
environmental impacts and impacts to adjacent property owners as detailed design decisions 
are made. Relevant mitigation requirements will be included in the final plan sheets or other 
required deliverables for the Proposed Project.  The contractor will maintain information on the 
implementation to provide to CDOT upon request to inform the public and/or interested 
commenting agencies of the progress in carrying out the adopted mitigation measures. The 
Contractor’s public outreach meetings and materials shall include a summary of all 
environmental impacts and mitigations. 

Mitigation measures for each resource in the FEIS and ROD have been identified and are listed 
in Appendix C Mitigation Tracking Form. 
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5.4 Environmental Permits 

The Contractor shall be responsible for obtaining all governmental and agency permits required 
for the Work, not otherwise obtained by CDOT, including, but not limited to, the environmental 
permits in Table 5-5. 

Table 5-5. Required Environmental Permits 

Permits/Approvals Permitting Agency 

Clean Water Act Section 404 Nationwide Permit U.S. Army Corps of Engineers (USACE) 

Conditional Letter of Map Revision; Letter of Map Revision 
Federal Emergency Management Agency – Urban 
Drainage and Flood Control District  

Municipal Separate Storm Sewer System (MS4) 
Discharge Permit (City and County of Denver and CDOT 
MS4 discharge requirements) 

Colorado Department of Public Health and 
Environment – Water Quality Control Division  

CDPHE Colorado Discharge Permit System (CDPS) 
stormwater permit associated with construction activity 

Colorado Department of Public Health and 
Environment – Water Quality Control Division  

Clean Water Act Section 402 Construction Dewatering 
Permit, or Individual Construction Dewatering Permit if 
contaminated groundwater is expected to be encountered 

Colorado Department of Public Health and 
Environment – Water Quality Control Division  

Construction waste material and transportation of solid 
wastes 

Colorado Department of Public Health and 
Environment – Hazardous Materials and Waste 
Management Division  

Generation of contaminated materials during construction  
Colorado Department of Public Health and 
Environment – Hazardous Materials and Waste 
Management Division  

Notification as Resource Conservation and Recovery Act 
(RCRA) hazardous waste generator 

Colorado Department of Public Health and 
Environment – Hazardous Materials and Waste 
Management Division  

Air Pollution Emission Notice (APEN) and Construction 
Permit  

Colorado Department of Health and Environment – 
Air Pollution Control Division  

Stationary Source Air Quality Permit (Emissions from 
portable units, such as rock crushers, generators, asphalt 
plants, and cement plants, used during construction) 

Colorado Department of Health and Environment – 
Air Pollution Control Division 

Fugitive Dust Permit (Bridge Demolition) 
Colorado Department of Public Health and 
Environment – Air Pollution Control Division  

Asbestos Abatement Permit (Bridge Demolition) 
Colorado Department of Public Health and 
Environment – Air Pollution Control Division 

Development of Materials Management Plan with 
approval by the Regional Planning and Environmental 
Manager  

Colorado Department of Transportation 

Senate Bill 40 Certification  Colorado Parks and Wildlife  
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Permits/Approvals Permitting Agency 

Street Occupancy Permit  City and County of Denver 

Construction Permit  City and County of Denver  

Construction Access Permits Traffic Control Plan  City and County of Denver  

Noise Variance  City and County of Denver  

Coordination and approval for handling and management 
plan  

City and County of Denver  

Wastewater Discharge Permit  City and County of Denver  

Design and construction plan review  City and County of Denver  

Discharge Permit  
City and County of Denver Wastewater 
Management Division 

Occupancy Permit  
City and County of Denver Parks and Recreation 

Department  

Tree Removal Permit  City and County of Denver City Forester  

Memorandum of Agreement  for significant brick-lined 
sewer mitigation 

State Historic Preservation Officer  

Access/Construction Permit Burlington Northern Santa Fe 

5.4.1 Colorado Discharge Permit System – Stormwater Construction Permit 
(CDPS-SCP) 

The Contractor shall be responsible for all stormwater permit requirements until the CDPS-SCP 
is closed. This includes the maintenance of all BMPs and seeded / landscaped areas until final 
stabilization has been achieved, all temporary BMPs have been removed, and there is no 
potential for erosion. The Contractor shall review and incorporate the latest requirements from 
CDOT for erosion and sediment control and according to other requirements in the Contract.  

5.4.1.1 Municipal Separate Storm Sewer (MS4) Permit  

CDOT has obtained an MS4 Permit for the storm drainage systems that it owns and maintains.  
The Contractor shall be responsible for complying with the terms and conditions of the CDOT 
MS4 Permit that pertain to the Project, as practical.  The MS4 Permit is available on the web 
page at  

http://www.coloradodot.info/programs/environmental/water-quality/documents 

The Contractor shall construct permanent water quality BMPs for the Project as necessary to 
comply with the requirements of the CDOT MS4 Permit.  Permanent water quality BMPs for the 

http://www.coloradodot.info/programs/environmental/water-quality/documents
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Project shall include, but are not limited to, such components as sediment basins and 
proprietary vaults, water quality ponds, grass roadside ditches, and grass buffer strips.  

The Contractor shall immediately notify CDOT of any suspected illicit or improper connections 
or discharges into any storm sewer system discovered during construction of the Project. 

CDOT will be responsible for investigation of the suspected illicit connection and implementing 
corrective action.  The Contractor shall not maintain, reconnect, or otherwise allow discharge of 
improperly disposed materials into the storm sewer system within the limits of the Project.  

5.4.2 Wetlands/Waters of the U.S. and Section 404 Permit 

5.4.2.1  Permit Application 

The Contractor will be responsible for preparing a Clean Water Act, Section 404 Permit 
Application for impacts to wetlands and waters of the U.S., if necessary.  The Application shall 
be submitted to CDOT for final review, approval and CDOT submittal to ACOE at least 30 days 
before the start of construction activity which would impact wetlands or other waters of the 
United States.  The impacts as documented in the US 6 Bridges Design Build Project 
Reevaluation and Record of Decision are anticipated to be limited to pilings placed to support 
the proposed three-span structure over the South Platte River and potentially permanent 
impacts to a wetland (0.002 acres/100 square feet) located in the northwest quadrant of the I-
25/6th Avenue interchange. Should these impacts change, the Contractor is be responsible for 
submitting a Wetland Finding Report if impacts exceed the thresholds identified in the 2006 
“Memorandum of Agreement Between FHWA and CDOT Regarding the Programmatic Approval 
of Wetland Findings”. Depending on the final assessment of wetland impacts, a CDOT 
Functional Assessment of Colorado Wetlands (FACWet) may be required. The Contractor shall 
comply with the requirements and special conditions outlined in the Section 404 Permit (see 
Book 3).  

5.4.2.2 Wetlands Field Investigation and Identification 

Wetlands field investigation and identification associated with the Proposed Project include, but 
are not limited to, the following Activities: 

1. GPS files from both the 2004 and 2011 wetland delineation report, including the OHWM 
and WUS boundary will be provided to the contractor and CDOT to assess impacts 
below the OHWM of the South Platte River and to wetlands within the project area.   

2. Prior to construction, the Contractor shall identify and mark (with orange fencing or 
flagging) all wetlands and Waters of the U.S. that have the potential to be impacted by 
the Work. The Contractor shall identify the wetlands and Waters of the U.S. that will 
actually be impacted by the Proposed Project, calculate the actual acreage of impacts, 
and submit that information to CDOT for review prior to commencement of the 
associated Work.   

3. The Contractor shall report in the updated Environmental Compliance Work Plan all 
wetlands impacted during the previous month’s Work.  CDOT will utilize this information 
to complete annual monitoring requirements, if applicable, per conditions stipulated in 
the Section 404 Permit.  

5.4.2.3  Impact Monitoring 

Prior to construction, the Contractor shall fence off wetlands not to be impacted during 
construction. Wetland and Waters of the U.S. locations are shown in the 2004 Wetland 
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Delineation and 2011 Wetland Verification, for consistency, in Book 3. Wetland boundaries 
shown on the Contract Drawings shall be used to calculate all impacts associated with the 
Proposed Project. The Contractor shall employ all applicable avoidance and minimization 
measures, strategies, and BMPs to minimize impacts and protect wetlands and waters of the 
U.S. to the greatest extent possible. The Contractor shall update CDOT throughout the duration 
of the Work on the calculations of estimated and actual wetland and Waters of the U.S. impacts. 
If at any time estimated impacts are calculated to change, immediate consultation with CDOT 
shall be initiated. Should waterway diversions be required, the Contractor shall submit a 
Diversion Plan to CDOT prior to beginning activity within the river.  The Contractor shall be 
responsible for implementation of permits for any wetland and waterway impacts during 
construction. 

5.4.2.4 Wetland and Waters of the U.S. Mitigation 

The contractor must mitigate for temporary and permanent wetland impacts, through banking, to 
both jurisdictional and non-jurisdictional wetlands on a 1:1 basis, at a minimum. CDOT will pay 
for mitigation banking credits for 100 square feet of wetland impacts based on anticipated 
impacts in the northwest quadrant of the I-25/6th Avenue interchange.  The contractor is 
responsible to pay for any additional wetland bank credits, beyond the CDOT provided 100 
square feet, from a wetland mitigation bank approved by the USACE.  CDOT requires mitigation 
for all permanent impacts to wetlands based on acreage.   

5.4.3 Construction Dewatering Permit 

The Contractor shall obtain a Construction Dewatering Permit from the CDPHE for any 
dewatering of groundwater during construction in accordance with WQCD requirements. The 
Contractor shall apply for this permit at least 30 Days prior to the start of discharge Activities. 

The Contractor shall provide all information needed to assist the WQCD in their evaluation and 
setting of a water quality standard for this permit, which may include monitoring of the 
discharged water. 

The Contractor shall monitor for any settlement caused by dewatering. The Contractor shall 
conduct a preliminary survey of any private property or buildings that may be affected by 
dewatering to establish existing conditions. The Contractor shall repair any damage caused by 
dewatering operations. 

The Contractor shall construct settling ponds for effluent from dewatering operations, as 
required by the Construction Dewatering Permit. 

Based on CDOT’s experience with the I-25 and Alameda Bridge Replacement project, the 
elevated levels of metals found in the groundwater in this area are of concern and may require 
substantial treatment and remediation. 

The Contractor will be required to pay all costs for permitting, and any required removal and 
treatment of groundwater. 

5.4.4 SB-40 Wildlife Certification 

The Contractor will comply with the General and Special Conditions provided in the January 
2003 “Guidelines for Senate Bill 40 Wildlife Certification” developed and agreed upon by the 
Colorado Division of Wildlife and the Colorado Department of Transportation.  The Contractor 
shall prepare an application for a formal Wildlife Certification to Colorado Parks and Wildlife 
(CPW) for activities in riparian areas adjacent to the South Platte River that are subject to 
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Colorado Senate Bill-40 (SB-40).   CDOT shall review, approve and submit the application to 
CPW at least 60 days prior to planned construction or maintenance activities to allow for CPW 
review of the submitted documents and for follow up coordination, if required. CPW shall 
complete its review of the application and issue SB-40 Certification or request additional 
information or mitigation commitments within 30 days of submittal.    

5.4.5 Miscellaneous 

The CDPHE shall be contacted by the Contractor if groundwater monitoring wells will be 
disturbed. Refer to information about drainage and groundwater testing for specific monitoring 
well site locations Book 3). 

5.5 Deliverables 

At a minimum, the Contractor shall submit the following deliverables to CDOT for review, 
approval, and/or acceptance (Table 5-6): 
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Table 5-6. Deliverables by the Contractor 

Deliverable 
Review, Acceptance 

or Approval 
Schedule 

Environmental Compliance Work Plan Acceptance Within 60 Days of NTP 1 

Environmental Compliance Work Plan 
updates 

Acceptance Monthly  

Environmental permits (Section 5.4 
above) 

Acceptance 
Per the requirements of the permit and the 
Contract Documents  

Migratory bird nest survey Review 
Prior to impacting existing structures that 
may contain active bird nests 

Noise analyses, final geometry, and 
architectural details of noise barriers (if 
necessary) 

Acceptance 
Minimum 21 Days prior to Released for 
Construction (RFC) 

Integrated Noxious Weed 
Management Plan 

Review Within 60 Days after NTP 1 

Materials Management Plan (MMP) Approval Minimum 21 Days prior to NTP 2 

Health and Safety Management Plan 
(HASP) 

Approval Minimum 21 Days prior to NTP 2 

Spill Prevention Control and 
Countermeasures (SPCC) Plan  

Acceptance Minimum 21 Days prior to NTP 2 

Identification of Contractor or 
Subcontractors to perform 
Remediation Work 

Review 
Prior to Subcontractors or Contractors 
commencing Remediation Work 

Noise Control Plan Approval As part of the RFC documents 

Remediation Scope of Work Approval Prior to commencing Remediation Work 

Monthly Recognized Hazardous 
Materials (RHM) reports 

Review Monthly 

Aesthetics and Urban Design 
Application Plan 

Acceptance Minimum 21 Days prior to NTP 2 

CDOT NEPA Reevaluation Form 
#1399 

Approval 

Prior to conducting work that has not been 
approved under the US 6 Bridges Design 
Build Project Reevaluation and Record of 
Decision 
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5.6 Project Special Provisions 

The following pages provide the modified standard specifications that shall be applicable to the 
Proposed Project. 

This section sets forth modifications to the CDOT Standard Specification for Road and Bridge 
Construction for design-build projects. The first section contains revisions to Division 100 of the 
Standard Specifications. The second section contains revisions to Divisions 200 through 700 of 
the Standard Specifications, as well as Standard Special Provisions applicable to the Proposed 
Project. 

These Contract Provisions are a revised version of CDOT’s Standard Specifications for Road 
and Bridge Construction, and contain requirements generally applicable to the Work to be 
performed by the Contractor. In certain cases, provisions in Section 100 of the Standard 
Specifications for Road and Bridge Construction have been superseded by other provisions of 
the Contract Documents. For ease of reference, this document uses the same Section numbers 
as the Standard Specifications for Road and Bridge Construction, and identifies provisions of 
the Contract Documents that have replaced or modified the standard clauses. 

All references to “Engineer” that are incorporated into this Section refer to the Contractor’s 
Engineer, unless the context requires otherwise. Non-capitalized terms, such as “work” that are 
defined in Book 1, Exhibit A, shall have the meanings defined therein unless the context 
requires otherwise. References to “approve, approval or approved” shall mean “Approve, 
Approval or Approved” as defined in Book 1, Exhibit A, when the approval is by CDOT or a 
division of CDOT. If the interpretation(s) pursuant to this paragraph are not clear, CDOT shall 
decide, in its sole discretion, how these terms shall be interpreted. 

When these specifications describe actions, Materials, means or methods that are required and 
that are qualified by phrases such as: “as directed by the Engineer”, “when directed by the 
Engineer”, “as determined by the Engineer”, “with or without permission of the Engineer”, “in the 
opinion of the Engineer”, “unless authorized by the Engineer”, “satisfactory to the Engineer”, “as 
approved by the Engineer”, or “unless another type is specified or is permitted with approval of 
the engineer”, such phrases shall be disregarded. If it is not clear whether a phrase should be 
disregarded, CDOT will make that decision in its sole discretion. 

When these specifications refer to “ Department”, ”Resident Engineer”, “Agricultural Engineer”, 
“Bridge, Construction or Maintenance Engineer”, “TMC system inspector”, “Concrete Engineer”, 
“Project Engineer”, “Materials Engineer”, “Commissioner”, “Structural Metals Engineer”, 
“Department’s Lighting Engineer”, “Geotechnical Engineer” or any other specific CDOT special 
engineer, such reference shall mean the CDOT Project Director. 

When these specifications use the term “engineer” relating to the approval of any activities 
involving the use of explosives, such term shall mean the CDOT Project Director. 

When an approval or authorization of the Engineer or CDOT is required in these specifications 
for the use of alternative or substituted processes or components, the Engineer shall mean 
CDOT. If it is not clear whether a phrase involves the use of alternative or substituted 
processes, CDOT will make that determination in its sole discretion. 

If these specifications refer to an approval of any correction or repair that deviates from the 
Contract requirements, the approval must be by CDOT. If it is not clear whether a specification 
involves a correction or repair that deviates from the Contract requirements, CDOT will make 
that determination in its sole discretion. 
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When these specifications provide that reports, records or other documents shall be submitted 
to CDOT or to the Engineer, such reports shall be made available to CDOT and do not have to 
be submitted unless either they are otherwise listed in the deliverables in the Contract 
Documents, or are required shop drawings, warranties, parts lists, instruction sheets or 
manufacturer’s drawings or specifications. Such documents shall be submitted to CDOT as 
required by the specifications. 

When these specifications require actions, Materials, means or methods that are “either as 
indicated in the Plans or as designated by the Engineer,” the Contractor shall disregard the 
phrase “or as designated by the Engineer.” 

When these specifications refer to the “Engineer” ordering work beyond the scope of work in the 
Contract, “Engineer” shall mean CDOT. Whenever in these specifications the Engineer may 
order work that results in additional costs to CDOT, the “Engineer” shall mean CDOT. 

Any acceptances on behalf of CDOT or the State shall be performed by CDOT. 

Any references to other standards, codes, or criteria, or to the latest version of other standards, 
codes, or criteria in Book 2 of the Contract Documents shall mean the latest version at the 
Proposal Due Date. 
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PROTECTION OF MIGRATORY BIRDS  

BIOLOGICAL WORK PERFORMED BY THE CONTRACTOR'S BIOLOGIST 

Section 240 is hereby added to the Standard Specifications for this Proposed Project as follows: 

DESCRIPTION 

This work consists of protecting migratory birds during construction.  

MATERIALS AND CONSTRUCTION REQUIREMENTS 

The Contractor shall schedule clearing and grubbing operations and work on structures to avoid 
taking (pursue, hunt, take, capture or kill; attempt to take, capture, kill or possess) migratory 
birds protected by the Migratory Bird Treaty Act (MBTA). The Contractor shall retain a qualified 
wildlife biologist for this Project. The wildlife biologist shall have a minimum of three years 
experience conducting migratory bird surveys and implementing the requirements of the MBTA. 
The Contractor shall submit documentation of the biologist's education and experience. A 
biologist with less experience may be used by the Contractor subject to CDOT Approval based 
on review of the biologist's qualifications. 

The wildlife biologist shall survey the location of each protected nest, bird species, the 
protection method used, and the date installed. A copy of these records shall be submitted to 
CDOT for Review. 

(a) Vegetation Removal. When possible, vegetation shall be cleared prior to the time when 
active nests are present. Vegetation removal activities shall be timed to avoid the migratory 
bird breeding season which begins on April 1 and runs to August 31. All areas scheduled for 
clearing and grubbing between April 1 and August 31 shall first be surveyed within the work 
limits for active migratory bird nests. The Contractor's wildlife biologist shall also survey for 
active migratory bird nests within 50 feet outside work limits. Contractor personnel shall 
enter areas outside CDOT right of way only if a written, signed document granting 
permission to enter the property has been obtained from the property owner. The Contractor 
shall document all denials of permission to enter property. The Contractor shall avoid all 
active migratory bird nests. The Contractor shall avoid the area within 50 feet of the active 
nests or the area within the distance recommended by the biologist until all nests within that 
area have become inactive. Inactive nest removal and other necessary measures shall be 
incorporated into the work as follows: 
 
1. Tree and Shrub Removal or Trimming. Tree and shrub removal or trimming shall occur 

before April 1 or after August 31 if possible. If tree and shrub removal or trimming will 
occur between April 1 and August 31, a survey for active nests shall be conducted by 
the wildlife biologist within the seven days immediately prior to the beginning of work in 
each area of tree and shrub removal or trimming. The survey shall be conducted for 
each phase of tree and shrub removal or trimming.  

If an active nest containing eggs or young birds is found, the tree or shrub containing the 
active nest shall remain undisturbed and protected until the nest becomes inactive. The 
nest shall be protected by placing fence (plastic) a minimum distance of 50 feet from 
each nest to be undisturbed. This buffer dimension may be changed if determined 
appropriate by the wildlife biologist and Approved by CDOT. Work shall not proceed 
within the fenced buffer area until the young have fledged or the nests have become 
inactive.  
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If the fence is knocked down or destroyed by the Contractor, CDOT will suspend the 
work, wholly or in part, until the fence is satisfactorily repaired at the Contractor’s 
expense. Time lost due to such suspension will not be considered a basis for adjustment 
of time charges, but will be charged as contract time. 

2. Grasses and Other Vegetation Management. Due to the potential for encountering 
ground nesting birds’ habitat, if work occurs between April 1 and August 31, the area 
shall be surveyed by a wildlife biologist within the seven days immediately prior to 
ground disturbing activities.  

The undisturbed ground cover to 50 feet beyond the planned disturbance, or to the right 
of way line, whichever is less, shall be maintained at a height of 6 inches or less 
beginning April 1 and continuing until August 31 or until the end of ground disturbance 
work, whichever comes first.  

If birds establish a nest within the survey area, an appropriate buffer of 50 feet will be 
established around the nest by the CDOT biologist. This buffer dimension may be 
changed if determined appropriate by the CDOT. The Contractor shall install fence 
(plastic) at the perimeter of the buffer. Work shall not proceed within the buffer until the 
young have fledged or the nests have become inactive.  

If the fence is knocked down or destroyed by the Contractor, CDOT will suspend the 
work, wholly or in part, until the fence is satisfactorily repaired at the Contractor’s 
expense. Time lost due to such suspension will not be considered a basis for adjustment 
of time charges, but will be charged as contract time.  

(b) Work on structures. The Contractor shall prosecute work on structures in a manner that 
does not result in a taking of migratory birds protected by the MBTA. The Contractor shall 
not prosecute the work on structures during the primary breeding season, April 1 through 
August 31, unless he takes the following actions: 

1. The Contractor shall remove existing nests prior to April 1. If the Contract is not awarded 
prior to April 1 and CDOT has removed existing nests, then the monitoring of nest 
building shall become the Contractor’s responsibility upon Notice to Proceed.  

2. During the time that birds are trying to build or occupy their nests, between April 1 and 
August 31, the Contractor shall monitor the structures at least once every three days for 
any nesting activity.  

3. If birds have started to build any nests, they shall be removed before the nest is 
completed. Water shall not be used to remove the nests if nests are located within 50 
feet of any surface waters.  

4. Installation of netting may be used to prevent nest building. The netting shall be 
monitored and repaired or replaced as needed. Netting shall consist of a mesh with 
openings that are ¾ inch by ¾ inch or less. 

If an active nest become established, i.e., there are eggs or young in the nest, all work that 
could result in abandonment or destruction of the nest shall be avoided until the young have 
fledged or the nest is unoccupied as determined by the wildlife biologist and Approved by 
CDOT. The Contractor shall prevent construction activity from displacing birds after they 
have laid their eggs and before the young have fledged.  

If the Project continues into the following spring, this cycle shall be repeated. When work on 
the structure is complete, the Contractor shall remove and properly dispose of netting used 
on the structure. 
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(c) Taking of a Migratory Bird. The taking of a migratory bird shall be reported to CDOT. The 
Contractor shall be responsible for all penalties levied by the U. S. Fish and Wildlife Service 
(USFWS) for the taking of a migratory bird. 

(d) CDOT Form 730, Permission to Enter Property, must be obtained to facilitate the wildlife 
biologist's ground surveys within adjacent property within 50feet of work limits, where 
Region Environmental Personnel have determined ground nesting bird habitat may be 
present. If Permission to Enter Property is denied by a property owner, the denial shall be 
recorded and placed in the Project file to document that due diligence was pursued. 
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APPENDICES 

Appendices A, B and N will be available after the US 6 Bridges Design Build Project 
Reevaluation and Record of Decision is approved by FHWA 

 

APPENDIX A REEVALUATION 
a. CDOT FORM 1399 – REEVALUATION FORM - pending 

APPENDIX B AGENCY COORDINATION LETTERS - pending 
APPENDIX C CDOT MITIGATION TRACKING FORM  
APPENDIX D AESTHETICS AND URBAN DESIGN TECHNICAL REPORT – Book 3 
APPENDIX E AIR QUALITY TECHNICAL REPORT – Book 3 
APPENDIX F ARCHAEOLOGY AND PALEONTOLOGY TECHNICAL REPORT – Book 3 
APPENDIX G BIOLOGICAL RESOURCES REPORT – Book 3 
APPENDIX H HAZARDOUS MATERIALS TECHNICAL REPORT – Book 3 
APPENDIX I CULTURAL RESOURCES  TECHNICAL REPORT – Book 3 
APPENDIX J NOISE AND VIBRATION TECHNICAL REPORT – Book 3 
APPENDIX K SECTION 4(F) AND 6(F) TECHNICAL REPORT – Book 3 
APPENDIX L TRANSPORTATION TECHNICAL REPORT – Book 3 
APPENDIX M WATER QUALITY REPORT – Book 3 
APPENDIX N TECHNICAL MEMORANDUM SUMMARIZING CHANGES FROM FEIS AND 

IMPACTS FOR LAND USE, SOCIAL AND ECONOMIC RESOURCES, 
ENVIRONMENTAL JUSICE, FARMLANDS, ENERGY, AND CUMULATIVE 
EFFECTS - pending 

 


